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ANTHC Project Number: AN 02-G21

Primary Care Facility Recipient Name & Address
Financial Assistance Sub-Award g;ugzgxsléage Council
ALASKA NATIVE TRIBAL HEALTH Arctic Village, AKX 99722
CONSORTIUM

Contact: Evon Peter, Chief
Phone: (907) 587-5523 Fax: (907)587-5128
E-mail: nativemovement@hotmail.com

Project Budget and Funding Sources

Funding Source
Job Type : *3 Unit Denali Commission
Description: Scope of Work Qty| 5 Cost FY . Total
DS: Design & Design and planning for _ . :
Studies : construction of new clinic | 1 | LS $87,800 $87.800 $87,800
Total Award $87,800

Award Performance Period
From: Amngust2002
To:  August 2004

Denali Commission | Project Title .
Project No. Arctic Village Primary Health Care Facility (Design

0071-DC-2002-124 ] and planning for replacement clinic.)

This ANTHC Financial Assistance Sub-Award constitutes an award of federaly funded assistance authorizel by
the Denali Commission. By signing the document, the Sub-Award Recipient (Local Participant) agrees to comply
with the Sub-Award provisions indicated below and attached.

Attachments:
e  Project Specific Special Award Conditions (2 pages)
«  Environmental Review Memorandum (2 pages)

Federal Provisions: (Printed copies areavailable upon request.)

* 15 CFR 24, Uniform Admin Requirements for Grants/Cooperative Agreements to State and Local
Governments: <www.access.gpo.gov/nara/cfr/waisidx_99/15¢fr24 99 .html>
(Applies to local or tribal government)

e  OMB Circular A-87, Cost Principles for State and Local Governments and Indian Tribal Governments:
<www.whitehouse.gov/OMB/circulars/a087/a08 Zall.html > (Applies to local or trbal government)

¢  OMB Circular A-133, Audits of States, Local Governments and NonProfit Organizations
<www.whitehouse.gov/OMB/circulars/’al 33/a133.html> (Applies to all Sub-Awards)

uthonzed cial - ANTHC Typed Name and Title Date
Cq}h_,\ {yt Paul Sherry, Chief Executive Officer _ %f{, /GL

Signature ef?&uthon?_' Official-Arctic Village -~ | Typed Name and Title Date

Zvo— b Evon Peter, 1* Chief | /149/0%




ANTHC Project Number: AN 02-G21

Primary Care Facility Recipient Name & Address
inancial Assi Arcti Council
Financial Assistance Sub-Award Bo; gzg;%agc ounc
ALASKA NATIVE TRIBAL HEALTH | Arctic Village, AK 99722
CONSORTIUM

Contact: Evon Peter, Chief
Phone: (907) 587-5523 Fax: (907)587-5128
E-mail: nativemovement@hotmail.com

Project Budget and Funding Sources

Funding Source .
Job Type ﬁg Unit Denali Commission
Description: Scope of Work Qty| D Cost FY Total
DS: Design & ‘| Design and planning for '
Studies construction of new clinic | 1 | LS $87,800 : $87,800 $87,800
Total Award $87,800

Award Performance Period
From: August 2002
To:  August 2004

Denali Commission | Project Title
Project No. Arctic Village Primary Health Care Facility (Design

0071-DC-2002-I24 | and planning for replacement clinic.)

This ANTHC Financial Assistance Sub-Award constitutes an award of federaly funded assistance authorizel by
the Denali Commission. By signing the document, the Sub-Award Recipient (Local Participant) agrees o comply
with the Sub-Award provisions indicated below and attached.

Attachments:
»  Project Specific Special Award Conditions (2 pages)
+  Environmental Review Memorandum (2 pages)

Federal Provisions: (Printed copies areavailable upon request.)

* 15 CFR 24, Uniform Admin Requirements for Grants/Cooperative Agreements to State and Local
Governments: <www.access.gpo.gov/nara/cfr/waisidx 99/15cfr24 99.htmi>
(Applies to local or tribal government)

»  OMB Circular A-87, Cost Principles for State and Local Governments and Indian Tribal Governments
<www.whitchouse.gov/OMB/circulars/a087/a08 Zall.html > (Applies to local or trbal government)

»  OMB Circular A-133, Audits of States, Local Governments and Non-Profit Organizations
<www.whitehouse.gov/OMB/circularg/al33/a133.html> (Applies to all Sub-Awards)

Signature of Authorized Official - ANTHC " Typed Name and Title " | Date .
Caedo\ ¥4 | Paul Sherry, Chief Executive Officer /q 07 -
Signatafe of "Wthorized Official-Arefic Village Typed Name and Title Date

. %\_/ % ' Bvon Peter, 1% C]chf ' g ‘/I} 7 /,ﬁ?/




. ANTHC Project Number: AN 02-G21

Primary Care Facility Recipient Name & Address
- : . Arctic Village C il
Financial Assistance Sub-Award B 0‘:( lgzoggagc ounel

ALASKA NATIVE TRIBAL HEALTH Arctic Village, AK 99722
ORTIUM
CONSORT Contact: Evon Peter, Chief
Phone: (907) 587-5523 Fax: (907)587-5128
E-mail: nativemovement@hotmail.com

Project Budget and Funding Sources

Funding Source
Job Type g Unit Denali Commission
Description: Scope of Work Qty| = Cost FY Total
DS: Design & Design and planning for
Studies construction of new ¢linic | 1 | LS $87.,800 - $87.800 $87,800
Total Award $87,800
Denali Commission | Project Title Award Performance Period
Project No. Arctic Village Primary Health Care Facility (Design From: August 2002
0071-DC-2002-124 | and planning for replacement clinic.} To:  Awngust 2004

This ANTHC Financial Assistance Sub-Award constitutes an award of federaly funded assistance authorized by
the Denali Commission. By signing the document, the SubAward Recipient (Local Participant) agrees to comply
with the Sub-Award provisions indicated below and attached.

Attachments:
e  Project Specific Special Award Conditions (2 pages)
»  Environmental Review Memorandum (2 pages)

Federal Provisions: (Printed copies areavailable upon request.)

s 15 CFR 24, Uniform Admin Requirements for Grants/Cooperative Agreements to State and Local

Governments <www.access.gpo.gov/nara/cfr/waisidx 99/ 15c&24 99.htm1>
, (Applies to local or tribal government)

e  OMB Circular A-87, Cost Principles for State and Local Governments and Indian Tribal Governments:
<www.whitchouse.gov/OMB/circulars/a087/a08Zall.html > (Applies to local or trbal government)

e  OMB Circular A-133, Audits of States, Local Governments and NonProfit Organizations
<www.whitehouse.gov/OMB/circulars/’al33/a133.html> (Applies to all Sub-Awards)

S1g11ature of Authorized Official - ANTHC Typed Name and Title Date
Co k) S| Paul Sherry, Chief Executive Officer 9 /(}2/
Signaturé ofAfithorized Official-Arctit Village Typed Name and Title Date

%@___/ %} Evon Peter, 1* Chief : ?7 /4 / p}‘ :




PROJECT SPECIFIC SPECIAL AWARD CONDITIONS
ANTHC PRIMARY CARE FACILITY
FINANCIAL ASSISTANCE SUB-AWARD
- ARCTIC VILLAGE, ALASKA

PROJECT NO. AN 02-G21

DATE OF DOCUMENT:
- August 2002

A. SCOPE OF PROJECT

The scope of this project will be the completion of design studies and construction planning
for a new health clinic in Arctic Village, Alaska. No construction will be performed under

this project.

. PROJECT FUNDING

Denali Commission funding for this health facility improvement project has been made
available to the ANTHC through a separate Financial Assistance Award (FAA), or
amendment to an existing FAA, between the Denali Commission and the ANTHC.

It is understood that funding transfers will be made to ANTHC incrementally. Project
activities should not proceed until funding for each increment of work is available to
ANTHC.

. PROJECT MANAGEMENT METHODOLOGY

In conformance with the Memorandum of Understanding Between the Denali Commission
and the ANTHC for Alaska Rural Primary Care Facilities, dated May 2001, and as directed
by the Financial Assistance Award of April 2002, the following Project Management
Methodology option has been selected by Arctic Village:

The Village shall assume responsibility for the design of the project with oversight and
intermittent technical assistance by ANTHC. The local participant shall retain the services
of a professional project manager, engineer, and/or contractor for the services defined in the
Sub-Award. Project design shall be completed through a competitively selected architect
and engineering (A/E) contractor for 51ght adaptation of the Denali Commission Prototype
design for Arctic Village. _ ,



ARCTIC VILLAGE, FSA , ' PAGE 2
PROJECT NO. 02-G21 AUGUST 2002

D. CONTINGENCY PROVISIONS FOR PROJECT FUNDING

Denali Commission funding is immediately available for project design. However before
construction funding may be released and before construction may begin, Arctic Village
must provide proof to ANTHC that the conditions placed on the project by the Denali
Commission have been met. The contingencies to be satisfied include but are nof -
necessarily limited to the following:

» Site utilities must be adequately addressed in the design.

» Site control/ownership documentation must be provided prior to full design completion.

e Full construction cost estimate must be prepared as part of the design to confirm
adequate construction funding and cost share.

Construction funding for the project will not be released until the Commission has
confirmed to ANTHC that these conditions have been met.

E. PROVISIONS FOR PROJECT COMPLETION

The following sections from the ANTHC, DEHE, Primary Care Facility Sub-Award
Provisions Manual (Orange Book), dated April 2002, are incorporated into this Agreement
by reference. For the purposes of this Agreement, all references to “Local Participant™
shall mean Arctic Village.

¢ Provisions for All Sub-Awards
¢ Section 3.18, “Local Participant Procurement Provisions™



ALASKA NATIVE TRIBAL HEALTH CONSORTIUM
" Division of Environmental Health & Engineering
1901 South Bragaw Street, Suite 200

Anchorage, Alaska 99508

MEMORANDUM
DATE: August 2002
FROM: Envitonmental Review Officer

SUBIJECT: Village of Arctic Village - Environmental Review
Project No. AN 02-G21

TO: . FOR THE RECORD

Based upon proposed Federal funding for this project, an environmental review in accordance
with the National Environmental Policy Act (NEPA) and the National Historic Preservation Act
(NHPA) is required. The Alaska Native Tribal Health Consortium (ANTHC) has considered all
potential environmental concerns (specific and cumulative effects) associated with the project in
consultation with applicable federzl, state, and local authorities. An Environmental Review has
been completed with respect to the proposed health facilities planning project.

~ FINDINGS

This environmental review finds that no further environmental investigation is necessary. Itis
recommended that the Denali Commission approve a determination of eligibility for categorical
exclusion from the Environmental Assessment process for this project. Current Indian Health
Service (IHS) policy (Federal Register, Vol. 58, No. 3, January 6, 1993, pp. 569-572} allows for
THS categorical exclusions for certain projects. In particular, Section H, No. 4 allows for a
categorical exclusion for projects to conduct “engineering studies and investigations including
soil borings and test well drilling to gather data for the purpose of determining engineering
feasibility and permit: facility design.” This project will complete such an investigation. '



VILLAGE OF ARCTIC VILLAGE- ENVIRONMENTAL REVIEW | PAGE 2
PROJECT NO. AN 02-G21 o JUNE 2002
SCOPE OF WORK

The scope of this project will be the completion of design studies and construction planning for a
new health clinic in Arctic Village, Alaska. No construction will be performed under this
project. ‘

SUMMARY
With the scope of work outlined for this project, the ANTHC has completed the environmental

review. If the scope of work is changed in the future, then the ANTHC will revisit this
environmental review to determine if potential environmental concerns have been addressed.

i, g et

Chris Campbell |



